STATE OF CALI FORNI A BI D SUMMARY DEPARTMENT OF TRANSPORTATI ON Bl D245

PACE 1
Bl D OPENI NG DATE 05/ 03/ 06 I'N YUBA COUNTY I N AND NEAR 05/ 04/ 06
CONTRACT NUMBER 03-2ML004 MARYSVI LLE AT VARI QUS LOCATI ONS CONTRACT CODE 'C '
LOCATI ON 03- YUB-20-R1.9/6.6 23 CONTRACT | TEMS

RESURFACE ROADVWAY FEDERAL Al D NONE

MBE GOALS: M NORI TY BUSI NESS ENTERPRI SES - 0. 0% WOVEN S BUSI NESS ENTERPRI SES - 0. 0% DI SABLED VETERANS BUSI NESS ENTERPRI SES - 3. 0%

PROPCSALS | SSUED 9 FUND TOTAL  HWLA 0 TOTAL NUMBER OF WORKI NG DAYS 75
NUVBER OF BI DDERS 6 ENG NEERS EST 1,553,510.00 AMOUNT OVER 140, 772. 00 PERCENT OVER EST 9. 06
Bl D RANK BID TOTAL BIDDER ID Bl DDER | NFORMATI ON  ( NAMVE/ ADDRESS/ LOCATI ON)
1 1, 694, 282. 00 6 MARTI N GENERAL ENG NEERI NG | NC 916 355-8101 SB PREF CLAI MED
00844279
12485 QUI CKSI LVER DRI VE FAX 916 355-8108
RANCHO CORDOVA CA 95742
2 1, 773, 255. 00 3 MARTI N BROTHERS CONSTRUCTI ON 916 381-0911 CC PREF CLAI MED
00726454
20 LI GHT SKY COURT FAX 916 381-0611
SACRAMENTO CA 95828
3 1, 814, 474. 50 2 TEI CHERT CONSTRUCTI ON 916 645-4800 CC PREF CLAI MED
00000008
P O BOX 700 FAX 916 645-4801
LI NCOLN CA 95648- 0700
4 1, 885, 450. 00 1 J A GONSALVES AND SON 707 258-6261 SB PREF CLAI MED
CONSTRUCTI ON | NC 00676166
P O BOX 6553 FAX 707 258-1240
NAPA CA 94581
5 1, 895, 787. 80 4 BALDW N CONTRACTI NG COVPANY 530 742-5141 CC PREF CLAI MED
I'NC 00091712
4509 SKYWAY DRI VE FAX 530 742-3916
MARYSVI LLE CA 95901
6 1, 921, 999. 00 5 GRANI TE CONSTRUCTI ON COVPANY 831 724-1011 CC PREF CLAI MED
00000089
P O BOX 50085 FAX 831 768-4021

WATSONVI LLE CA 95077



03-2ML004
03-YUB- 20-R
05/ 03/ 06

Bl DDER | D NAME AND ADDRESS

Bl D245
SUMMARY OF REMAI NI NG BI DDERS PAGE 2
05/ 04/ 06

LI' ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

06

ANRAK CORPCRATI ON
5820 NMAYHEW ROAD
SACRAMENTO CA

CHRI SP COVPANY
43650 OSGOOD ROAD
FREMONT CA

I NTERMOUNTAI N SLURRY SEAL
6225 S WALNUT STREET
LOOM S CA

THOVAS AND PRATT
1988 BROADWAY STREET
VALLEJO CA

WESTERN O L AND SPREADI NG
8556 VEYAND AVENUE
SACRAMENTO CA

COLD PLANE ( PARTI AL)

STRI PI NG

CRACK FI LLI NG

TRAFFI C CONTROL

TACK O L AND FOG SEAL



03-2ML004
03-YUB- 20-R
05/ 03/ 06

Bl DDER | D NAME AND ADDRESS

SUMMARY
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OF
OF

Bl D245
REMAI NI NG BI DDERS PAGE 3

05/ 04/ 06
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

A C CURBS
8940 SHELDON ROAD
ELK GROVE CA 95624

ANRAK CORPCRATI ON
5820 MAYHEW ROAD
SACRAMENTO CA 95827

CHRI SP COVPANY
43650 OSGOOD ROAD
FREMONT CA 94539

GRAHAM CONTRACTORS | NC
P O BOX 26770
SAN JOCSE CA 95159

KENTS O L
3310 E M NOR AVENUE
STOCKTON CA 95205

THE RUTHERFORD COVPANY
4616 NOTTI NGHAM Cl RCLE
SACRAMENTO CA

WARD AND ASSOCI ATES

20444 STANTON AVENUE STE 6
CASTRO VALLEY CA 94596

Bl DDER | D NAME AND ADDRESS

ASPHALT CONCRETE DI KE

COLD PLANE

STRI PI NG

SEAL RANDOM CRACKS

TACK O L

TRAFFI C CONTROL

PREPARE WATER POLLUTI ON CONTROL PROGRAM

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

A C DI KE COVPANY
LI NCOLN CA

CONTI NUED ON NEXT PAGE

ASPHALT CONCRETE DI KE



03-2ML004 Bl D245

03-YUB- 20-R SUMMARY OF REMAI NI NG BI DDERS PAGE 4

05/ 03/ 06 05/ 04/ 06

LI' ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 ANRAK CORPCRATI ON COLD PLANE
SACRAMENTO CA
CHRI SP COVPANY STRI PI NG AND MARKI NG
FREMONT CA
CONSTRUCTI ON AREA SI GNS | NC CONSTRUCTI ON AREA SI GNS
NEWCASTLE CA
DAVID L NI EVAN COVPANY WATER PCOLUTI ON CONTRCL PROGRAM
SACRAMENTO CA
GRAHAM CONTRACTORS SEAL RANDOM CRACKS
SAN JOSE CA
THE RUTHERFORD COVPANY TRAFFI C CONTROL ( PARTI AL)
SACRAMENTO CA
WESTERN O L AND SPREADI NG FOG SEAL AND TACK COAT
SACRAMENTO CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 CHRI SP COVPANY STRI PI NG

43650 OSGOCD ROAD
FREMONT CA 94539

TAKAKO TRAFFI C CONTROL
P O BOX 800
MOUNTAI N RANCH CA

TRAFFI C CONTROL ( PARTI AL)



03-2ML004 Bl D245

03-YUB- 20-R SUMMARY OF REMAI NI NG BI DDERS PAGE 5

05/ 03/ 06 05/ 04/ 06
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
04 A C CURBS INC | TEM 15
ELK GROVE CA
ANRAK CORPORATI ON ITEMS 7, 8 AND 12 (PARTI AL)
SACRAMENTO CA
CHRI SP COVPANY ITEMS 4, 6 AND 17 THRU 22 ( PARTI AL)
FREMONT CA
CONSTRUCTI ON AREA SIGNS | NC I TEM 3
NEWCASTLE CA
F N F CONSTRUCTI ON | NC | TEM 14 ( PARTI AL)
TEMPE AZ
GRAHAM CONTRACTORS | NC I TEM 11
SAN JOSE CA
KENTS O L SERVI CE | NC I TEMS 10 AND 14 ( PARTI AL)
STOCKTON CA
WARD AND ASSOCI ATES I TEM 1

CASTRO VALLEY CA

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

05 A C CURBS INC | TEM 15 ( PARTI AL)
ELK GROVE CA 95624

A C DI KE COVPANY | TEM 9 ( PARTI AL)
LI NCOLN CA 95648
CONTI NUED ON NEXT PAGE



03-2ML004 Bl D245

03-YUB- 20-R SUMMARY OF REMAI NI NG BI DDERS PAGE 6

05/ 03/ 06 05/ 04/ 06
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
05 ANRAK CORPCRATI ON I TEMS 8 AND 12 ( PARTI AL)
SACRAMENTO CA 95827
CHRI SP COVPANY I TEMS 4, 6 AND 16 THRU 22 ( PARTI AL)
FREMONT CA 94539
CONSTRUCTI ON AREA SI G\S | TEM 3
NEWCASTLE CA 95658
VESTERN O L AND SPREADI NG | TEMS 10 AND 13 ( PARTI AL)

SACRAMENTO CA 95828



03-2ML004 Bl D245

03- YUB- 20- R CONTRACT PROPOSAL OF LOW BIDDER PAGE 7
05/ 03/ 06 05/ 04/ 06
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
1 074017 PREPARE WATER POLLUTI ON CONTROL LS LUMP SUM 2,200. 00 2, 200. 00
PROGRAM
2 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 6, 000. 00 6, 000. 00
3 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 5, 000. 00 5, 000. 00
4 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 53, 100. 00 53, 100. 00
5 (S) 128650 PORTABLE CHANGEABLE MESSAGE S| GN LS LUMP SUM 3, 470. 00 3, 470. 00
6 (S) 150718 REMOVE THERVOPLASTI C TRAFFI C STRI PE AND MR 96 46. 50 4, 464. 00
PAVEMENT MARKI NG
7 150771 REMOVE ASPHALT CONCRETE DI KE M 580 62. 50 36, 250. 00
8 (S) 153103 COLD PLANE ASPHALT CONCRETE PAVEMENT MR 45, 800 1.70 77, 860. 00
9 198007 | MPORTED MATERI AL ( SHOULDER BACKI NG) TONN 1, 220 34. 85 42,517.00
10 374002 ASPHALTI C EMULSI ON ( FOG SEAL COAT) TONN 21 540. 00 11, 340. 00
11 374206 SEAL RANDOM CRACKS LNKM 23 4,000. 00 92, 000. 00
12 390095 REPLACE ASPHALT CONCRETE SURFACI NG VB 600 330. 00 198, 000. 00
13 390102 ASPHALT CONCRETE ( TYPE A) TONN 46 230. 00 10, 580. 00
14 390126 RUBBERI ZED ASPHALT CONCRETE ( TYPE G TONN 9, 790 108. 00 1, 057, 320. 00
15 394048 PLACE ASPHALT CONCRETE DI KE ( TYPE E) M 680 12.00 8, 160. 00
16 (S) 840515 THERVOPLASTI C PAVEMENT MARKI NG M2 200 46. 00 9, 200. 00
17 (S) 840560 THERVOPLASTI C TRAFFI C STRI PE M 23, 800 1. 00 23, 800. 00
( SPRAYABLE)
18 (S) 840561 100 MM THERMOPLASTI C TRAFFI C STRI PE M 11, 600 1.20 13, 920. 00
19 (S) 840563 200 MM THERMOPLASTI C TRAFFI C STRI PE M 760 3.30 2,508. 00
20 (S) 840570 100 MM THERMOPLASTI C TRAFFI C STRI PE M 9, 620 1. 00 9, 620. 00
(BROKEN 10.98 M- 3.66 M
21 (S) 850101 PAVEMENT MARKER ( NON- REFLECTI VE) EA 3, 070 2.20 6, 754. 00
22 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 2,210 3. 90 8, 619. 00
23 999990 MOBI LI ZATI ON LS LUMP SUM 11, 600. 00 11, 600. 00

TOTAL 1, 694, 282. 00



03-2ML004 Bl D245

03-YUB- 20-R SUMMARY OF REMAI NI NG BI DDERS PAGE 8
05/ 03/ 06 05/ 04/ 06
| TEM SECOND THI RD FOURTH FI FTH
BI D AMOUNT BI D AMOUNT BI D AMOUNT BI D AMOUNT
1 2, 250. 00 2250. 00 2,500. 00 2500. 00 2,500. 00 2500. 00 600. 00 600. 00
2 5, 260. 00 5260. 00 2,500. 00 2500. 00 3, 500. 00 3500. 00 5, 000. 00 5000. 00
3 6, 150. 00 6150. 00 10, 000. 00 10000. 00 15, 000. 00 15000. 00 8, 000. 00 8000. 00
4 53, 520. 00 53520. 00 55, 000. 00 55000. 00 60, 000. 00 60000. 00 92, 000. 00 92000. 00
5 9, 040. 00 9040. 00 11, 500. 00 11500. 00 21, 000. 00 21000. 00 10, 000. 00 10000. 00
6 50. 00 4800. 00 47.00 4512. 00 50. 00 4800. 00 42.00 4032. 00
7 7.42 4303. 60 4.50 2610. 00 4.00 2320. 00 8. 00 4640. 00
8 1.52 69616. 00 2.75 125950. 00 3. 00 137400. 00 2.00 91600. 00
9 39. 60 48312. 00 77.00 93940. 00 55. 00 67100. 00 80. 00 97600. 00
10 849. 00 17829. 00 1, 050. 00 22050. 00 700. 00 14700. 00 700. 00 14700. 00
11 4,164. 00 95772. 00 3,775.00 86825. 00 3, 000. 00 69000. 00 3,270. 00 75210. 00
12 277.50 166500. 00 380. 00 228000. 00 450. 00 270000. 00 400. 00 240000. 00
13 265. 50 12213. 00 125. 00 5750. 00 200. 00 9200. 00 100. 00 4600. 00
14 120. 50 1179695. 00 109. 00 1067110. 00 111. 00 1086690. 00 110. 00 1076900. 00
15 13.10 8908. 00 15. 00 10200. 00 17.00 11560. 00 5.30 3604. 00
16 49. 95 9990. 00 46. 00 9200. 00 42. 00 8400. 00 42.00 8400. 00
17 1.05 24990. 00 1.00 23800. 00 1.00 23800. 00 . 88 20944. 00
18 1.31 15196. 00 1.25 14500. 00 1.00 11600. 00 1.10 12760. 00
19 3.58 2720. 80 3.50 2660. 00 3.00 2280. 00 3.00 2280. 00
20 1.15 11063. 00 1.00 9620. 00 1.00 9620. 00 .94 9042. 80
21 2. 40 7368. 00 2.25 6907. 50 2.00 6140. 00 2.00 6140. 00
22 4.16 9193. 60 4.00 8840. 00 4.00 8840. 00 3.50 7735. 00
23 8, 565. 00 8565. 00 10, 500. 00 10500. 00 40, 000. 00 40000. 00 100, 000. 00 100000. 00
TOT 1,773, 255. 00 1,814,474.50 1, 885, 450. 00 1, 895, 787. 80
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